

Prepared for



Nuclear
Decommissioning
Authority

WCSSG & LLWR Sub-Committee Presentation

Invitation to Tender Ref. NDA-T1-LLWRITT-01
for the M&O of the Low Level Waste Repository
and Development of Options for the UK's
Low Level Waste Solutions

12th September 2007

Prepared by



Introduction



Dick Raaz

- ▶ Director: UK Nuclear Waste Management Limited
- ▶ Proposed Managing Director: LLWR SLC
- ▶ Former President and General Manager, Washington TRU Solutions



30 years strategic leadership of nuclear operations

Agenda

- ▶ Introduction to Dick Raaz
- ▶ Introduction to UK Nuclear Waste Management
- ▶ UKNWM Capabilities
- ▶ UKNWM Working with the Community
- ▶ UKNWM Values & Vision
- ▶ The Path Forward



Introduction to Dick Raaz



Managing Director
Richard D. Raaz


“Under Mr. Raaz’s leadership, Washington TRU Solutions has managed WIPP with energy, competence, and effectiveness. He played an instrumental role in paving the way for the first receipt of remote-handled waste at WIPP, which is a key national cleanup milestone.”



Dr. Inés R. Triay, Director, EM-3
Chief Operating Officer
U.S. Department of Energy

Leadership for difficult challenges

Bringing the Best of Industry




International team focused on safety, innovation, and customers

Robust Stakeholder Engagement



Stakeholders are key to our success

UKNWM Working with the Community



Continuing our commitment to communities



Safety

Quality

People

- Trust
- Openness & honesty
- Integrity
- Respect
- Development
- Recognition
- Engagement

Performance

- Partnership
- Can-do attitude
- Customer focus
- Value for money
- Innovation

Security



Values

Environment





*The LLWR will be an enduring
World Class Repository
at the heart of an optimal NDA
National LLW Programme*

We Are Prepared for This Work

- ▶ NWM parent companies have
 - Operated in the UK for many years
 - Supported NDA projects
 - Worked together to support nuclear industry customers
- ▶ Our nominated staff brings depth and breadth in LLW Management capabilities
- ▶ We have invested in the development of a comprehensive solution to the LLWR's and the nation's LLW challenges

The Path Forward

- ▶ Conclude negotiations with NDA
- ▶ Complete a successful transition of the LLWR to UKNWM
- ▶ Implementation of UKNWM's innovations and best practices
- ▶ Develop a successful working relationship with NDA and Stakeholders

